
Proposal 15424 
New Construction for Des Moines North Maintenance Facility, Brine, 

Pole and Hoop Building 
Questions and Responses Set 1 

 
Q1) Pocahontas- The guy at the location indicated they did not want to 6 cold storage 
doors.  
R1) See addendum 1 Revised schedule of prices 
 
Q2) Dewitt-what do you mean by the trolley operator with central top mount.  
R2) See addendum1 revised schedule of prices.  
  
Q3) Neola-You spec the same thing but with track.  

R3) The track pricing will be addressed when vendors submit the track price on 
the materials list. See addendum1- revised schedule of prices 
 
Q4) AS FOR THE DATE: YOU SAY THE LOW BIDDERS WILL BE NOTIFIED ON DEC 
11TH 
AND THE CONTRACTS MUST BE COMPLETED BY DEC 28TH 
 
PLEASE KEEP IN MIND SECTIONAL DOORS CAN TAKE ANYWHERE FROM 2 - 6 WEEKS 
BEFORE THEY LOAD AT THE FACTORY, ESPECIALLY AT THIS TIME OF YEAR  THAT 
DOES NOT ACCOUNT FOR INSTALLATION TIME AND THE FACT THAT THIS IS THE 
CHRISTMAS SEASON AND LOTS OF FACTORYS ARE 
SHUT DOWN 1 - 2 WEEKS FOR CHRISMAS AND NEW YEARS 
I AM ASKING THAT YOU CHANGE THE COMPLETED DATE TO A MORE REASONABLE  
DATE SUCH AS JAN 31ST 
R4) December 28th is the date that awarded vendor(s) are to have their signed 
written contract returned to Iowa Department of Transportation. 


